

Estimate



Customer:

Alex Morgan
One existing bath alcove
Sydney, NSW

Harbour & Gum Projects
Fictional Australian trade business
Sydney, NSW

Issued: 25 Sep 2026

Due: 25 Oct 2026

Scope: Remove one bath and fit a shower in the same alcove, with a new base, wall finish, valve trim and screen allowance.

Definition	Amount
Wet-wall preparation and waterproofing (m²) 6.97 x A\$246.00	A\$1714.62
Wall finish installation (m²) 6.97 x A\$328.00	A\$2286.16
Valve trim and screen allowance (set) 1.00 x A\$1244.60	A\$1244.60
Disposal and final seal (job) 1.00 x A\$241.30	A\$241.30
Dust protection (job) 1.00 x A\$209.55	A\$209.55
Bath and surround removal (job) 1.00 x A\$533.40	A\$533.40
Shower base allowance (each) 1.00 x A\$965.20	A\$965.20
SubTotal	A\$7194.83
Tax 0%	A\$0.00
Total	A\$7194.83

Notes:

Fictional AUD rates; 0% tax shown. Check GST. No bathroom layout change, concealed structural repair or whole-room repainting.

customer signature