

Estimate



Customer:
Alex Morgan
One repaired leak area
Ballarat, VIC

Harbour & Gum Projects
Fictional Australian trade business
Ballarat, VIC

Issued: 25 Sep 2026
Due: 25 Oct 2026
Scope: After the moisture source is resolved, block a ceiling stain and repaint the affected ceiling plane for a consistent finish.

Definition	Amount
Cleanup and inspection (job) 1.00 x A\$120.60	A\$120.60
Ceiling finish coats (m²) 22.30 x A\$28.90	A\$644.47
Spot prime labour (job) 1.00 x A\$180.90	A\$180.90
Blocking primer allowance (job) 1.00 x A\$154.10	A\$154.10
Stain preparation (hour) 3.00 x A\$73.70	A\$221.10
Room masking (job) 1.00 x A\$167.50	A\$167.50
Moisture and surface check (job) 1.00 x A\$140.70	A\$140.70
SubTotal	A\$1629.37
Tax 0%	A\$0.00
Total	A\$1629.37

Notes:
Fictional AUD rates; 0% tax shown. Check GST. No leak investigation, roof repair or plasterboard replacement.

customer signature