

# Estimate



**Customer:**

Alex Morgan  
One existing shower enclosure  
Newcastle, NSW

Harbour & Gum Projects  
Fictional Australian trade business  
Newcastle, NSW

**Issued:** 25 Sep 2026

**Due:** 25 Oct 2026

**Scope:** Remove failed grout and sealant from sound shower wall tile joints, regROUT and reseal accessible junctions.

| Definition                                         | Amount     |
|----------------------------------------------------|------------|
| RegROUTing labour (m²) 8.18 x A\$103.50            | A\$846.63  |
| Grout allowance (job) 1.00 x A\$126.00             | A\$126.00  |
| Final clean and handoff (job) 1.00 x A\$108.00     | A\$108.00  |
| Sealant renewal (m) 9.75 x A\$23.64                | A\$230.49  |
| Condition check and masking (job) 1.00 x A\$174.00 | A\$174.00  |
| Joint clean and dry (job) 1.00 x A\$162.00         | A\$162.00  |
| Grout removal (m²) 8.18 x A\$90.50                 | A\$740.29  |
| SubTotal                                           | A\$2387.41 |
| Tax 0%                                             | A\$0.00    |
| Total                                              | A\$2387.41 |

**Notes:**

Fictional AUD rates; 0% tax shown. Check GST. No tile replacement, concealed leak repair or waterproofing guarantee.

customer signature